STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

02/ 08/ 06
05-0L5604
05- MON- 1- R80. 6/ R84. 6

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N MONTEREY COUNTY | N SEASI DE AND

MARI NA AT VARI QUS LOCATI ONS

CONSTRUCT MEDI AN BARRI ER

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
02/ 09/ 06
CONTRACT CODE 'D '
23 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6 FUND TOTAL HB1 586, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 479, 040. 00 AMOUNT UNDER 185, 945. 00 PERCENT UNDER EST 38. 82
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 293, 095. 00 3 M BUMGARNER | NC 925 373-1986 CC PREF CLAI MED
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERMORE CA 94550
2 335, 335. 00 1 CORAL CONSTRUCTI ON COVPANY 503 682-2252 CC PREF CLAI MED
00332441
P O BOX 347 FAX 503 682-0110
WLSONVILLE OR 97070
3 344, 051. 00 2 CENTRAL FENCE CO 916 424-5692 CC PREF CLAI MED

148 OITO Cl RCLE

SACRAMENTO CA 95822

00281556
FAX 916 421-6031

3. 0%



05-0L5604 Bl D245

05- MON- 1- R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 08/ 06 02/ 09/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C CURBS I NC ASPHALT CONCRETE DI KE
ELK GROVE CA

GOLDEN STATE TRAFFIC CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA



05-0L5604 Bl D245
05- MON- 1- R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 08/ 06 02/ 09/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS I NC | TEMS 13 AND 14 ( PARTI AL)
8940 SHELDON ROAD
ELK GROVE CA 95624
C T M CONSTRUCTI ON | TEM 23 ( PARTI AL)
POVMONA  CA
THOVAS AND PRATT | NC | TEMS 5 AND 6 ( PARTI AL)
2252 MAY ROAD
EL SOBRANTE CA 94803
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS I NC ASPHALT CONCRETE AND PLACE ASPHALT CONCRETE DI KE

CONTI NUED

8940 SHELDON ROAD
ELK GROVE CA 95624

GRANI TE CONSTRUCTI ON | NC
580 W BEACH STREET
WATSONVI LLE CA 95076

GRANI TE CONSTRUCTI ON | NC
580 W BEACH STREET
WATSONVI LLE CA 95076

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE
2522 MAY ROAD
EL SOBRANTE CA 94803

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE
2522 MAY ROAD

EL SOBRANTE CA 94803

ON NEXT PAGE

ROADWAY EXCAVATI ON AND AGCREGATE BASE ( PARTI AL)

TRAFFI C CONTROL, REMOVE ASPHALT CONCRETE DI KE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM ( PARTI AL)

PORTABLE CHANGEABLE MESSACE SI GN ( PARTI AL)



05-0L5604 Bl D245
05- MON- 1- R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE PREPARE WATER POLLUTI ON CONTROL PLAN ( PARTI AL)
2522 NMAY ROAD
EL SOBRANTE CA 94803

VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
1010 39TH AVENUE
CAKLAND CA



05-0L5604 Bl D245

05- MON- 1- R8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074041 STREET SWEEPI NG LS LUWP SUM 2,500. 00 2,500. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 500. 00 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 000. 00 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 000. 00 16, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUVP SUM 3, 500. 00 3, 500. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 4 65. 00 260. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 550 46. 00 25, 300. 00
10 156585 REMOVE CRASH CUSHI ON EA 10 200. 00 2, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 15 525. 00 7,875.00
12 260201 CLASS 2 AGGREGATE BASE VB 11 425. 00 4,675. 00
13 390102 ASPHALT CONCRETE (TYPE A) TONN 9 375. 00 3,375.00
14 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 550 7.00 3, 850. 00
15 820118 GUARD RAI LI NG DELI NEATOR EA 20 15. 00 300. 00
16 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGOST) M 2,270 63. 00 143, 010. 00
17 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 70 115. 00 8, 050. 00
18 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 2, 300. 00 2, 300. 00
19 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 1, 000. 00 4, 000. 00
20 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2,100. 00 8, 400. 00
21 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 100. 00 6, 100. 00
22 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 400. 00 400. 00
23 839701 CONCRETE BARRI ER ( TYPE 60) M 180 250. 00 45, 000. 00

TOTAL 293, 095. 00



05-0L5604 Bl D245

05- MON- 1- R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 08/ 06 02/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 600. 00 1600. 00
2 3, 965. 00 3965. 00 1, 325. 00 1325. 00
3 500. 00 500. 00 22, 000. 00 22000. 00
4 500. 00 500. 00 900. 00 900. 00
5 3, 000. 00 3000. 00 3, 300. 00 3300. 00
6 23, 000. 00 23000. 00 37, 000. 00 37000. 00
7 2,500. 00 2500. 00 4,295. 00 4295. 00
8 60. 00 240. 00 56. 00 224. 00
9 25. 00 13750. 00 23. 00 12650. 00
10 125. 00 1250. 00 90. 00 900. 00
11 300. 00 4500. 00 750. 00 11250. 00
12 230. 00 2530. 00 605. 00 6655. 00
13 400. 00 3600. 00 423. 00 3807. 00
14 6. 00 3300. 00 6. 50 3575. 00
15 20. 00 400. 00 17.00 340. 00
16 80. 00 181600. 00 58. 00 131660. 00
17 130. 00 9100. 00 131. 00 9170. 00
18 3, 700. 00 3700. 00 3, 050. 00 3050. 00
19 600. 00 2400. 00 850. 00 3400. 00
20 2,500. 00 10000. 00 2,450. 00 9800. 00
21 5, 500. 00 5500. 00 4, 850. 00 4850. 00
22 500. 00 500. 00 1, 200. 00 1200. 00
23 325. 00 58500. 00 395. 00 71100. 00
TOT 335, 335. 00 344, 051. 00



